STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 09/ 05 I N STANI SLAUS COUNTY NEAR EMPI RE 11/ 14/ 05
CONTRACT NUMBER 10- 0K1804 AT CODONI AVEUE AND FRAZI NE ROAD CONTRACT CODE 'E '
LOCATI ON 10- STA-132-19. 6 28 CONTRACT | TEMS
I NSTALL NEW SI GNALS FEDERAL Al D ACST-P132-(046)E

PHG- P132- (046) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 680, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF Bl DDERS 5 ENG NEERS EST 316, 768. 00 AMOUNT UNDER 19, 918. 00 PERCENT UNDER EST 6. 29
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 296, 850. 00 5 RI CHARD A HEAPS ELECTRI CAL 916 386-8857
CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386-1354
SACRAMENTO CA 95829
2 327, 635. 00 3 W BRADLEY ELECTRI C | NC 415 898-1400
00390741
90 H LL ROAD FAX 415 898-5333
NOVATO CA 94945
3 340, 000. 00 2 COLLI NS ELECTRI CAL COVPANY | NC 209 524-6641
00115427
P O BOX 577 FAX 209 521-6629
MODESTO CA 95353
4 347, 415. 00 1 TENNYSON ELECTRI C I NC 925 606-1038
00717998
7275 NATI ONAL DRI VE FAX 925 606- 7656
LI VERMORE CA 94550
5 383, 830. 00 4 PRI SM ENG NEERI NG | NC 408 562- 0026
00769171
630 REED STREET FAX 408 562-0027

SANTA CLARA CA 95050



10- 0K1804 Bl D245

10- STA- 132 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 09/ 05 11/ 14/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BAI LEYS TRENCHLESS BORI NG
RANCHO MURI ETA CA
CENTERLI NE STRI PI NG CO | NC CONSTRUCTI ON AREA SI GNS, STRI PI NG LEAD COVPLI ANCE PLAN
ELK GROVE CA
ESWPPP CONSULTANTS PREPARE WATER POLLUTI ON CONTROL PROGRAM
WALNUT CREEK CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS
LODI CA
FARWEST SAFETY | NC PORTABLE CHANGEABLE MESSAGE SI GNS
LODI  CA
MARTI N BROTHERS ITEMS 7, 15 THRU 17, 19, 20 AND 28 ( PARTI AL)

RANCHO CORDOVA CA



10- 0K1804 Bl D245

10- STA- 132 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 09/ 05 11/ 14/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI AZ CONSTRUCTI ON STRI PI NG
SAN JOSE CA
GECRGE REED CONSTRUCTI ON ASPHALT ROADVAY
MODESTO CA
NORWOOD CONSTRUCTI ON TRENCHI NG
BYRON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ESWPPP CONSULTANTS I TEM 1

1649 SI SKI YOU DRI VE
WALNUT CREEK CA

GECRGE REED ITEMS 7 AND 15 THRU 20
P O BOX 4760
MODESTO CA 95352

S J D CONSTRUCTI ON ITEMS 3 THRU 6
P O BOX 1301
OAKDALE CA 95361

SAFETY STRI PI NG ITEMS 8 THRU 14 AND 22 THRU 25
P O BOX 1020
GOSHEN CA 93227



10- 0K1804 Bl D245

10- STA- 132 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 09/ 05 11/ 14/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DI AZ CORPORATI ON TRAFFI C CONTROL, EXCAVATI ON AND STRI PI NG ( PARTI AL)
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ABSL | TEM 17
29334 PACI FI C STREET
HAYWARD CA 94544

ESWPPP CONSULTANTS I TEM 1
1649 SI SKI YOQU DRI VE
WALNUT CREEK CA 94598

STATEW DE SAFETY AND SI GNS ITEMS 4 THRU 6, 8, 13, 14 AND 21 THRU 23
130 GROBRI C COURT
FAI RFI ELD CA 94533



10- 0K1804 Bl D245

10- STA- 132 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 09/ 05 11/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 650. 00 650. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 750. 00 750. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 1, 300. 00 1, 300. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 300. 00 23, 300. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 9, 000. 00 9, 000. 00
7 150206 ABANDON CULVERT EA 1 1, 000. 00 1, 000. 00
8 (S) 150630 REMOVE MARKER EA 1 25. 00 25. 00
9 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 28 60. 00 1, 680. 00
STRI PE
10 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 120 2.00 240. 00
11 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 63 20. 00 1, 260. 00
12 (S) 150722 REMOVE PAVEMENT MARKER EA 10 1. 00 10. 00
13 150742 REMOVE ROADSI DE S| GN EA 7 50. 00 350. 00
14 151224 REMOVE DELI NEATOR EA 1 25. 00 25.00
15 152438 ADJUST FRAVE AND COVER TO GRADE EA 1 1, 900. 00 1, 900. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 500. 00 500. 00
17 190101 ROADWAY EXCAVATI ON VB 180 122.00 21, 960. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
19 198001 | MPORTED BORROW VB 35 95. 00 3, 325. 00
20 390103 ASPHALT CONCRETE ( TYPE B) TONN 380 120. 00 45, 600. 00
21 566011 ROADSI DE SI GN - ONE POST EA 4 275. 00 1, 100. 00
22 820107 DELI NEATOR ( CLASS 1) EA 5 65. 00 325. 00
23 820132 OBJECT MARKER ( TYPE L) EA 1 65. 00 65. 00
24 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 83 33.00 2, 739. 00
25 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 110 4.00 440. 00
( SPRAYABLE)
26 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 148, 506. 00 148, 506. 00
27 037529 EMERGENCY VEH CLE DETECTOR SYSTEM LS LUMP SUM 8, 800. 00 8, 800. 00
28 999990 MOBI LI ZATI ON LS LUMP SUM 17, 500. 00 17, 500. 00

TOTAL 296, 850. 00
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10- 0K1804
10- STA- 132
11/ 09/ 05

196, 500.
4, 500.
8, 500.

327, 635. 00

SUMMARY

175, 000.
9, 000.
20, 830.

OF

REMA

340, 000. 00

FOURTH
Bl D AMOUNT

1, 500. 00 1500.
3, 500. 00 3500.
2,500. 00 2500.
1, 500. 00 1500.
13, 500. 00 13500.
6, 500. 00 6500.
1, 500. 00 1500.
10. 00 10.
20. 00 560.
8. 00 960.
35. 00 2205.
10. 00 100.
100. 00 700.
100. 00 100.
500. 00 500.
15, 000. 00 15000.
100. 00 18000.
2,100. 00 2100.
150. 00 5250.
180. 00 68400.
300. 00 1200.
50. 00 250.
50. 00 50.
100. 00 8300.
8. 00 880.
164, 350. 00 164350.
18, 000. 00 18000.
10, 000. 00 10000.
347, 415. 00

Bl D245
PAGE 6
11/ 14/ 05
FI FTH
Bl D AMOUNT
650. 00 650.
4,000. 00 4000.
3, 000. 00 3000.
1, 770. 00 1770.
45, 000. 00 45000.
8, 000. 00 8000.
4, 500. 00 4500.
25. 00 25.
50. 00 1400.
10. 00 1200.
15. 00 945.
50. 00 500.
100. 00 700.
25.00 25.
5, 000. 00 5000.
10, 000. 00 10000.
55. 00 9900.
5, 000. 00 5000.
100. 00 3500.
125. 00 47500.
310. 00 1240.
35. 00 175.
35. 00 35.
100. 00 8300.
10. 00 1100
177, 365. 00 177365
8, 000. 00 8000
35, 000. 00 35000
383, 830. 00



